STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 09/ 12/ 02 IN LOS ANGELES COUNTY I N 09/ 16/ 02
CONTRACT NUMBER 07-4H0904 LOS ANGELES FROM MOTCR AVENUE CONTRACT CODE 'F '
LOCATI ON 07-LA-10-6.8/10.1 UNDERCRGCSSI NG TO REDONDO BQULEVARD 14 CONTRACT | TEMS

UNDERCRGOSSI NG
RESURFACE CONCRETE PAVEMENT FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 10 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BI DDERS 5 ENG NEERS EST 487,000. 00 AMOUNT UNDER 56, 543. 00 PERCENT UNDER EST 11.61
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 430, 457. 00 5 PETERSON CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON | NC 00615876
1792 KAI SER AVENUE FAX 949 252-0266
IRVINE CA 92614-5706

2 492, 930. 00 2 PAVE TECH I NC 760 729-7592 CC PREF CLAI MED

00720394

4516 SALI SBURY DR FAX 760 729-6158
CARLSBAD CA 92008

3 507, 660. 00 4 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037 SB PREF CLAI MED
I NC 00676575
10722 ARROW ROUTE STE 716 FAX 909 944-3112 BID I S OVER SBP
RANCHO CUCAMONGA CA 91730 PREFERENCE LI M TS

4 558, 640. 00 1 M AHVADI CONSTRUCTI ON AND 714 538-5156 SB PREF CLAI MED
ENG NEERI NG | NC 00743775
133 N PI XLEY STREET FAX 714 538-5157 BID IS OVER SBP
ORANGE CA 92868 PREFERENCE LIM TS

5 711, 882. 00 3 EXCEL PAVI NG COVPANY 562 599-5841 CC PREF CLAI MED

00688659

2230 LEMON AVENUE FAX 562 591- 7485

LONG BEACH CA 90806



07- 4H0904 Bl D245

07-LA-10-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

09/ 12/ 02 09/ 16/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CALMEX ENG NEERI NG RUBBERI ZED ASPHALT
CORONA CA
HARBER COVPANI ES GRI NDI NG CONCRETE
SAN BERNARDI NO CA
PAVEMENT RECYCLI NG SYSTEM COLD PLANE
Rl VERSI DE CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
TRAFFI C LOCOPS LOOPS

ANAHEI M CA



07- 4H0904 Bl D245
07-LA-10-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
09/ 12/ 02 09/ 16/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAL MEX ENG NEERI NG I TEM 5 (PARTI AL)
Rl VERSI DE CA
HARBER COVPANI ES | TEMS 6 AND 7 ( PARTI AL)
SAN BERNARDI NO CA
PAVEMENT RECYCLI NG SYSTEM | TEM 3 ( PARTI AL)
Rl VERSI DE CA
SUPERI OR TRAFFI C | TEM 2 ( PARTI AL)
COTTONVOOD CA
TRAFFI C LOOPS AND CRACK SEALI NG | TEM 14 ( PARTI AL)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CALMEX ENG NEERI NG ASPHALT
CORONA CA
HARBER COVPANI ES GRI NDI NG
SAN BERNARDI NO CA
L A SI GNAL ELECTRI CAL
I NDUSTRY CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

R J ALLEN
ANAHEI M CA

COLD PLANI NG

CONCRETE REMOVAL



07- 4H0904 Bl D245

07-LA-10-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 12/ 02 09/ 16/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUDHAKAR COVPANY ITEMS 2 AND 8 THRU 13 ( PARTI AL)
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVEMENT RECYCLI NG SYSTEMS | NC COLD M LL ASPHALT CONCRETE
Rl VERSI DE CA
PENHALL COVPANY SAW CUTTI NG, CONCRETE REMOVAL AND GRI NDI NG
ANAHEI M CA
SUDHAKAR COVPANY | NC STRI PI NG
RI ALTO CA
TRAFFI C LOOPS AND CRACKFI LLI NG | NC TRAFFI C LOOPS

ANAHEI M CA



07- 4H0904 Bl D245

07-LA-10-6 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
09/ 12/ 02 09/ 16/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 3, 700. 00* 3, 700. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 33, 500. 00* 33, 500. 00
3 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 7,160 3. 00 21, 480. 00
4 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 25 200. 00 5, 000. 00
5 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE Q TONN 610 100. 00 61, 000. 00
6 401108 REPLACE CONCRETE PAVEMENT VB 310 815. 00 252, 650. 00
(RAPI D STRENGTH CONCRETE)
7 (S) 420201 GRI ND EXI STI NG CONCRETE M 1, 360 12. 00 16, 320. 00
PAVENMENT
8 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M 10 40. 00 400. 00
9 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2,110 .70 1,477.00
10 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 250 1.10 275. 00
11 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 320 .60 192. 00
(BROKEN 10.98 M- 3.66 M
12 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 320 1.40 448. 00
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 180 3.00 540. 00
14 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 65 515. 00 33,475. 00

TOTAL 430, 457. 00



07- 4H0904 Bl D245

07-LA-10-6 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
09/ 12/ 02 09/ 16/ 02
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 9, 000. 00* 9000. 00 6, 000. 00* 6000. 00 10, 000. 00* 10000. 00 5, 000. 00* 5000. 00
2 95, 000. 00* 95000. 00 85, 000. 00* 85000. 00 40, 000. 00* 40000. 00 152, 500. 00* 152500. 00
3 5. 00 35800. 00 3.00 21480. 00 4.00 28640. 00 2.95 21122. 00
4 250. 00 6250. 00 200. 00 5000. 00 300. 00 7500. 00 309. 00 7725. 00
5 100. 00 61000. 00 110. 00 67100. 00 145. 00 88450. 00 142. 00 86620. 00
6 730. 00 226300. 00 870. 00 269700. 00 1, 000. 00 310000. 00 1,214.00 376340. 00
7 13. 00 17680. 00 13. 00 17680. 00 20. 00 27200. 00 14. 50 19720. 00
8 50. 00 500. 00 50. 00 500. 00 75. 00 750. 00 37.00 370. 00
9 3.00 6330. 00 1.00 2110. 00 2.50 5275. 00 .75 1582. 50
10 1.00 250. 00 2.00 500. 00 3.50 875. 00 1.25 312.50
11 1.00 320. 00 1.50 480. 00 2.50 800. 00 .50 160. 00
12 4.00 1280. 00 5. 00 1600. 00 5.00 1600. 00 1.50 480. 00
13 4.00 720. 00 7.00 1260. 00 10. 00 1800. 00 2.75 495. 00
14 500. 00 32500. 00 450. 00 29250. 00 550. 00 35750. 00 607. 00 39455. 00
TOT 492, 930. 00 507, 660. 00 558, 640. 00 711, 882. 00



